
BRIDGE SECTION

 188. Contract No. 94907 Effingham County District 7
Section (25-3HVB-1)BR
FAI Route 57/70 (I-57/70) Project ACIM-000-S(425)
The removal of the existing structures carrying FAI Route 57/70 over U.S. Route 40 and Conrail CSX Railroad on the
west side Effingham and the replacement with dual 4 span, 2 @ 70'-0" and 2 @ 51'-6", continuous composite concrete
and steel beam bridges with 60 ft width roadways; includes 1,572 cu yds earth excavation; 113 cu yds removal and
disposal of unsuitable material; 32,223 cu yds furnished excavation; 5,343 cu yds topsoil excavation and placement;
29,928 sq yds processing lime modified soils; 4,599 tons subbase granular material; 20,750 sq yds stabilized subbase;
3,303 sq yds PCC base course widening; 6,472 sq yds jointed PCC pavement; 832 sq yds bridge approach pavement;
17,266 sq yds continuously reinforced PCC pavement; 3,194 sq yds bituminous surface removal; 12,998 sq yds
pavement removal; 9,844 sq yds bituminous shoulder removal; 1,803 sq yds bituminous shoulders, SUPERPAVE; 2
removal of existing structures; 1,848 cu yds structure excavation; 1,232 cu yds concrete structures; 943 cu yds concrete
superstructure; 633,690 lbs structural steel; 13,824 stud shear connectors; 363,240 lbs epoxy coated reinforcement bars;
6,383 ft steel piles HP 12 X 53; 1,423 sq ft temporary sheet piling; 2,403 ft storm sewers; 6,708 ft pipe underdrains; 2,801
ft steel plate beam guardrail; 10 traffic barrier terminals; 2,563 ft guardrail removal; 1,778 ft concrete barrier; 1,985 ft
shoulder rumble strip; 74 ft overhead sign structure; 44 ft overhead sign walkway; 25,640 ft epoxy pavement marking line;
208 raised reflective pavement markers; 78 tons bituminous concrete surface course, SUPERPAVE, Mix D, N 105; 472
tons bituminous concrete surface course, SUPERPAVE, Mix E, N 105; 628 tons bituminous concrete binder course,
SUPERPAVE, IL 19, N 105; 7,297 ft pipe underdrain removal; 961 cu yds porous granular embankment; 91 tons leveling
binder, SUPERPAVE, N 105; 757 units tree removal; 1,087 sq yds slope wall removal; 427 ft gutter removal; mobilization;
traffic control and protection. (Completion Date: November 22, 2005 Plus 15 Working Days) (Job No. C-97-060-02) (7-
77830-0100) (SUPERPAVE) (3.00% DBE)
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